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1. All works are to be in compliance with Building Regulations 
and all relevant British Standards. All products are to be installed 
in accordance with manufacturers recommendations and 
guidance. 

2. All drawings and schedules are to be read in conjunction with 
structural engineers details and specifications. 

3. All drawings to be read in conjunction with HD drawings, 
sechedules and specifications. Refer to HD drawing register for 
details. 

4. All structural steelwork is to be fully painted in intumescent 
paint to achieve a 30min fire resistance. 

5. Main contractor to allow for all necessary service penetrations 
and all builders works in connection including formation of 
structural openings and waterproofing. Refer to HD services 
drawings and specifications for further information. See HD 
drawing register for further details.

6. External Paintwork - All external paint to be from DULUX TRADE 
Weathershield range (Colour TBC).  

7. Leadwork - All leadwork details are to be carried out in 
accordance with Lead Sheet Training Academy guidance and 
recommendations.   

8. Airtightness - Allow for all necessary sealants, tapes and 
jointing materials as necessary to ensure all new penetrations are 
fully sealed to acheive an airtightness rating of 
5.0m3/h/m2@50Pa.

9. Brickwork -  Replacement brickwork to match existing. Allow 
for provisional supply rate of £2 per brick excluding delivery and 
OHP. 

10. Roof Tiles - Replacement roof tiles to match existing. Allow for 
provisional supply rate of £2 per roof tile excluding delivery and 
OHP. 

11. Existing Window / External Door Works - Allow for new paint 
finish internally and externally. Existing draft seals to be replaced 
with new to match existing. Existing ironmongery to be retained 
and overhauled. Allow for provisional allowance for 
replacement of any broken / damaged ironmongery.  

12. Samples - Allow for samples for all external works including 
replacement bricks, roof tiles, repointing, etc. 
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Second Floor Level

106.700
First Floor Level

103.100
Ground Floor Level

Allow for all stonework to be fully cleaned by
brickwork / stonework specialist.

Allow for new bespoke gas fireplace balanced
flue terminal. Allow for existing brickwork to be

made good as necessary.

New paint finish as scheduled to low level render 
band. 

Allow for provisional allowance for remedial 
works by waterproofing specialist to low level 
render band. 

Existing render finishes to be fully cleaned and 
made good as necessary in line with STO 
guidance and recommendations. Minor cracks 
to be filled as necessary. Allow for new STO 
Stocolour Silco G paint finish as scheduled 
(Colour TBC) to existing render areas. 

Existing rainwater goods to be retained and fully
cleaned out.

Existing timber fascia, soffits and exposed timber
rafters / joists to be fully redecorated with paint

finish as scheduled. Allow for joints / cracks to be
fully sealed.

Refer to services engineers drawings and details 
and lighting designers drawings for details of 
proposed external electrical & lighting 
components. Allow for existing redundant 
components to be removed and existing 
brickwork / render finish to be made good as 
necessary. 

Allow provisional allowance for remedial works
to existing chimney stack including mortar and

chimney pot.

Allow for replacement of 25 No. cracked /
slipped hanging facade tiles with new tiles to

match existing.

Existing windows to be retained and refurbished 
to spec. 

Allow provisional allowance for making good 
existing leadwork dormers and bay windows. 

Render finishes to existing chimney stacks to be
fully cleaned and made good as necessary in

line with STO guidance and recommendations.
Allow for new STO Stocolour Silco G paint finish

as scheduled (Colour TBC) to existing render
areas.

Si
te

 B
ou

nd
a

ry

Si
te

 B
ou

nd
a

ry

109.940
Second Floor Level

106.700
First Floor Level

103.100
Ground Floor Level

New paint finish as scheduled to low level render 
band. 

Allow for provisional allowance for remedial 
works by waterproofing specialist to low level 
render band. 

Allow for provisional allowance for brickwork 
cleaning by specialist contractor. 

Existing render finishes to be fully cleaned and 
made good as necessary in line with STO 
guidance and recommendations. Allow for new 
STO Stocolour Silco G paint finish as scheduled 
(Colour TBC) to existing render areas. 

Allow for 3 No. 500mm x 500mm brickwork 
cleaning sample panels by brickwork cleaning 
specialist. 

Existing rainwater goods to be retained and fully
cleaned out.

Existing timber fascia, soffits and exposed timber 
rafters / joists to be fully redecorated with paint 
finish as scheduled. Allow for joints / cracks to be 
fully sealed. 

Refer to services engineers drawings and details
and lighting designers drawings for details of

proposed external electrical & lighting
components. Allow for existing redundant
components to be removed and existing

brickwork / render finish to be made good as
necessary.

Render finishes to existing chimney stacks to be
fully cleaned and made good as necessary in

line with STO guidance and recommendations.
Allow for new STO Stocolour Silco G paint finish

as scheduled (Colour TBC) to existing render
areas.

Allow for replacement of 25 No. cracked /
slipped roof tiles with new tiles to match existing.

Allow provisional allowance for remedial works
to existing chimney stack including mortar and

chimney pot.

Allow for replacement of 25 No. cracked /
flaking bricks with new bricks to match existing.

Allow for 5 sqm of repointing of existing
brickwork to match existing. Main contractor to

provide 500mm x 500mm sample panels of
repointing for comment and review.

Existing applied timber panelling to be fully 
redecorated with new paint finish as scheduled. 
Allow for joints / cracks to be fully sealed. 

Existing windows to be retained and refurbished 
to spec. 

new stailess 
steel boiler 
flue, 
d: 225mm 
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1. All works are to be in compliance with Building Regulations 
and all relevant British Standards. All products are to be installed 
in accordance with manufacturers recommendations and 
guidance. 

2. All drawings and schedules are to be read in conjunction with 
structural engineers details and specifications. 

3. All drawings to be read in conjunction with HD drawings, 
sechedules and specifications. Refer to HD drawing register for 
details. 

4. All structural steelwork is to be fully painted in intumescent 
paint to achieve a 30min fire resistance. 

5. Main contractor to allow for all necessary service penetrations 
and all builders works in connection including formation of 
structural openings and waterproofing. Refer to HD services 
drawings and specifications for further information. See HD 
drawing register for further details.

6. External Paintwork - All external paint to be from DULUX TRADE 
Weathershield range (Colour TBC).  

7. Leadwork - All leadwork details are to be carried out in 
accordance with Lead Sheet Training Academy guidance and 
recommendations.   

8. Airtightness - Allow for all necessary sealants, tapes and 
jointing materials as necessary to ensure all new penetrations are 
fully sealed to acheive an airtightness rating of 
5.0m3/h/m2@50Pa.

9. Brickwork -  Replacement brickwork to match existing. Allow 
for provisional supply rate of £2 per brick excluding delivery and 
OHP. 

10. Roof Tiles - Replacement roof tiles to match existing. Allow for 
provisional supply rate of £2 per roof tile excluding delivery and 
OHP. 

11. Existing Window / External Door Works - Allow for new paint 
finish internally and externally. Existing draft seals to be replaced 
with new to match existing. Existing ironmongery to be retained 
and overhauled. Allow for provisional allowance for 
replacement of any broken / damaged ironmongery.  

12. Samples - Allow for samples for all external works including 
replacement bricks, roof tiles, repointing, etc. 
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109.940
Second Floor Level

106.700
First Floor Level

103.100
Ground Floor Level

Allow for all stonework to be fully cleaned by
brickwork / stonework specialist.

Allow for new bespoke gas fireplace balanced
flue terminal. Allow for existing brickwork to be

made good as necessary.

New paint finish as scheduled to low level render 
band. 

Allow for provisional allowance for remedial 
works by waterproofing specialist to low level 
render band. 

Existing render finishes to be fully cleaned and 
made good as necessary in line with STO 
guidance and recommendations. Minor cracks 
to be filled as necessary. Allow for new STO 
Stocolour Silco G paint finish as scheduled 
(Colour TBC) to existing render areas. 

Existing rainwater goods to be retained and fully
cleaned out.

Existing timber fascia, soffits and exposed timber
rafters / joists to be fully redecorated with paint

finish as scheduled. Allow for joints / cracks to be
fully sealed.

Refer to services engineers drawings and details 
and lighting designers drawings for details of 
proposed external electrical & lighting 
components. Allow for existing redundant 
components to be removed and existing 
brickwork / render finish to be made good as 
necessary. 

Allow provisional allowance for remedial works
to existing chimney stack including mortar and

chimney pot.

Allow for replacement of 25 No. cracked /
slipped hanging facade tiles with new tiles to

match existing.

Existing windows to be retained and refurbished 
to spec. 

Allow provisional allowance for making good 
existing leadwork dormers and bay windows. 

Render finishes to existing chimney stacks to be
fully cleaned and made good as necessary in

line with STO guidance and recommendations.
Allow for new STO Stocolour Silco G paint finish

as scheduled (Colour TBC) to existing render
areas.
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109.940
Second Floor Level

106.700
First Floor Level

103.100
Ground Floor Level

New paint finish as scheduled to low level render 
band. 

Allow for provisional allowance for remedial 
works by waterproofing specialist to low level 
render band. 

Allow for provisional allowance for brickwork 
cleaning by specialist contractor. 

Existing render finishes to be fully cleaned and 
made good as necessary in line with STO 
guidance and recommendations. Allow for new 
STO Stocolour Silco G paint finish as scheduled 
(Colour TBC) to existing render areas. 

Allow for 3 No. 500mm x 500mm brickwork 
cleaning sample panels by brickwork cleaning 
specialist. 

Existing rainwater goods to be retained and fully
cleaned out.

Existing timber fascia, soffits and exposed timber 
rafters / joists to be fully redecorated with paint 
finish as scheduled. Allow for joints / cracks to be 
fully sealed. 

Refer to services engineers drawings and details
and lighting designers drawings for details of

proposed external electrical & lighting
components. Allow for existing redundant
components to be removed and existing

brickwork / render finish to be made good as
necessary.

Render finishes to existing chimney stacks to be
fully cleaned and made good as necessary in

line with STO guidance and recommendations.
Allow for new STO Stocolour Silco G paint finish

as scheduled (Colour TBC) to existing render
areas.

Allow for replacement of 25 No. cracked /
slipped roof tiles with new tiles to match existing.

Allow provisional allowance for remedial works
to existing chimney stack including mortar and

chimney pot.

Allow for replacement of 25 No. cracked /
flaking bricks with new bricks to match existing.

Allow for 5 sqm of repointing of existing
brickwork to match existing. Main contractor to

provide 500mm x 500mm sample panels of
repointing for comment and review.

Existing applied timber panelling to be fully 
redecorated with new paint finish as scheduled. 
Allow for joints / cracks to be fully sealed. 

Existing windows to be retained and refurbished 
to spec. 

new stailess steel 
boiler flue, 
d: 225mm 

This drawing is the copyright of Hoban Design Ltd.
Do not scale off this drawing.
Report any discrepencies to the architect.
All dimensions are in millimetres unless shown otherwise.

2 Proposed Elevation B (East)

1:50 @ A1

project:

date:

A
-

See Revision Clouds
Issued for Tender

client:

drawing:

Proposed Elevations A & B

drawing number:

331 (09) 010 A

drawing scale:

1:50 @ A1 drawn by:

rev.

detailsrev. date

status:

TENDER

43 Church Road,
Wimbledon,

London, SW19 5DQ

T 020 8947 0849  
E info@hobandesign.co.uk  
W www.hobandesign.co.uk

1 2 3 4 5m0

1 : 50

1 Proposed Elevation A (South)

1:50 @ A1

1. All works are to be in compliance with Building Regulations 
and all relevant British Standards. All products are to be installed 
in accordance with manufacturers recommendations and 
guidance. 

2. All drawings and schedules are to be read in conjunction with 
structural engineers details and specifications. 

3. All drawings to be read in conjunction with HD drawings, 
sechedules and specifications. Refer to HD drawing register for 
details. 

4. All structural steelwork is to be fully painted in intumescent 
paint to achieve a 30min fire resistance. 

5. Main contractor to allow for all necessary service penetrations 
and all builders works in connection including formation of 
structural openings and waterproofing. Refer to HD services 
drawings and specifications for further information. See HD 
drawing register for further details.

6. External Paintwork - All external paint to be from DULUX TRADE 
Weathershield range (Colour TBC).  

7. Leadwork - All leadwork details are to be carried out in 
accordance with Lead Sheet Training Academy guidance and 
recommendations.   

8. Airtightness - Allow for all necessary sealants, tapes and 
jointing materials as necessary to ensure all new penetrations are 
fully sealed to acheive an airtightness rating of 
5.0m3/h/m2@50Pa.

9. Brickwork -  Replacement brickwork to match existing. Allow 
for provisional supply rate of £2 per brick excluding delivery and 
OHP. 

10. Roof Tiles - Replacement roof tiles to match existing. Allow for 
provisional supply rate of £2 per roof tile excluding delivery and 
OHP. 

11. Existing Window / External Door Works - Allow for new paint 
finish internally and externally. Existing draft seals to be replaced 
with new to match existing. Existing ironmongery to be retained 
and overhauled. Allow for provisional allowance for 
replacement of any broken / damaged ironmongery.  

12. Samples - Allow for samples for all external works including 
replacement bricks, roof tiles, repointing, etc. 

External Fabric Notes:

19.05.22
05.05.22

1 Frognal Gardens, Hampstead,
NW3 6UY

Mr & Mrs Lewis

AB
22 02 2022

Si
te

 B
ou

nd
a

ry

109.940
Second Floor Level

106.700
First Floor Level

103.100
Ground Floor Level

Allow for all stonework to be fully cleaned by
brickwork / stonework specialist.

Allow for new bespoke gas fireplace balanced
flue terminal. Allow for existing brickwork to be

made good as necessary.

New paint finish as scheduled to low level render 
band. 

Allow for provisional allowance for remedial 
works by waterproofing specialist to low level 
render band. 

Existing render finishes to be fully cleaned and 
made good as necessary in line with STO 
guidance and recommendations. Minor cracks 
to be filled as necessary. Allow for new STO 
Stocolour Silco G paint finish as scheduled 
(Colour TBC) to existing render areas. 

Existing rainwater goods to be retained and fully
cleaned out.

Existing timber fascia, soffits and exposed timber
rafters / joists to be fully redecorated with paint

finish as scheduled. Allow for joints / cracks to be
fully sealed.

Refer to services engineers drawings and details 
and lighting designers drawings for details of 
proposed external electrical & lighting 
components. Allow for existing redundant 
components to be removed and existing 
brickwork / render finish to be made good as 
necessary. 

Allow provisional allowance for remedial works
to existing chimney stack including mortar and

chimney pot.

Allow for replacement of 25 No. cracked /
slipped hanging facade tiles with new tiles to

match existing.

Existing windows to be retained and refurbished 
to spec. 

Allow provisional allowance for making good 
existing leadwork dormers and bay windows. 

Render finishes to existing chimney stacks to be
fully cleaned and made good as necessary in

line with STO guidance and recommendations.
Allow for new STO Stocolour Silco G paint finish

as scheduled (Colour TBC) to existing render
areas.
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109.940
Second Floor Level

106.700
First Floor Level

103.100
Ground Floor Level

New paint finish as scheduled to low level render 
band. 

Allow for provisional allowance for remedial 
works by waterproofing specialist to low level 
render band. 

Allow for provisional allowance for brickwork 
cleaning by specialist contractor. 

Existing render finishes to be fully cleaned and 
made good as necessary in line with STO 
guidance and recommendations. Allow for new 
STO Stocolour Silco G paint finish as scheduled 
(Colour TBC) to existing render areas. 

Allow for 3 No. 500mm x 500mm brickwork 
cleaning sample panels by brickwork cleaning 
specialist. 

Existing rainwater goods to be retained and fully
cleaned out.

Existing timber fascia, soffits and exposed timber 
rafters / joists to be fully redecorated with paint 
finish as scheduled. Allow for joints / cracks to be 
fully sealed. 

Refer to services engineers drawings and details
and lighting designers drawings for details of

proposed external electrical & lighting
components. Allow for existing redundant
components to be removed and existing

brickwork / render finish to be made good as
necessary.

Render finishes to existing chimney stacks to be
fully cleaned and made good as necessary in

line with STO guidance and recommendations.
Allow for new STO Stocolour Silco G paint finish

as scheduled (Colour TBC) to existing render
areas.

Allow for replacement of 25 No. cracked /
slipped roof tiles with new tiles to match existing.

Allow provisional allowance for remedial works
to existing chimney stack including mortar and

chimney pot.

Allow for replacement of 25 No. cracked /
flaking bricks with new bricks to match existing.

Allow for 5 sqm of repointing of existing
brickwork to match existing. Main contractor to

provide 500mm x 500mm sample panels of
repointing for comment and review.

Existing applied timber panelling to be fully 
redecorated with new paint finish as scheduled. 
Allow for joints / cracks to be fully sealed. 

Existing windows to be retained and refurbished 
to spec. 
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1. All works are to be in compliance with Building Regulations 
and all relevant British Standards. All products are to be installed 
in accordance with manufacturers recommendations and 
guidance. 

2. All drawings and schedules are to be read in conjunction with 
structural engineers details and specifications. 

3. All drawings to be read in conjunction with HD drawings, 
sechedules and specifications. Refer to HD drawing register for 
details. 

4. All structural steelwork is to be fully painted in intumescent 
paint to achieve a 30min fire resistance. 

5. Main contractor to allow for all necessary service penetrations 
and all builders works in connection including formation of 
structural openings and waterproofing. Refer to HD services 
drawings and specifications for further information. See HD 
drawing register for further details.

6. External Paintwork - All external paint to be from DULUX TRADE 
Weathershield range (Colour TBC).  

7. Leadwork - All leadwork details are to be carried out in 
accordance with Lead Sheet Training Academy guidance and 
recommendations.   

8. Airtightness - Allow for all necessary sealants, tapes and 
jointing materials as necessary to ensure all new penetrations are 
fully sealed to acheive an airtightness rating of 
5.0m3/h/m2@50Pa.

9. Brickwork -  Replacement brickwork to match existing. Allow 
for provisional supply rate of £2 per brick excluding delivery and 
OHP. 

10. Roof Tiles - Replacement roof tiles to match existing. Allow for 
provisional supply rate of £2 per roof tile excluding delivery and 
OHP. 

11. Existing Window / External Door Works - Allow for new paint 
finish internally and externally. Existing draft seals to be replaced 
with new to match existing. Existing ironmongery to be retained 
and overhauled. Allow for provisional allowance for 
replacement of any broken / damaged ironmongery.  

12. Samples - Allow for samples for all external works including 
replacement bricks, roof tiles, repointing, etc. 
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Allow for all stonework to be fully cleaned by
brickwork / stonework specialist.

Allow for new bespoke gas fireplace balanced
flue terminal. Allow for existing brickwork to be

made good as necessary.

New paint finish as scheduled to low level render 
band. 

Allow for provisional allowance for remedial 
works by waterproofing specialist to low level 
render band. 

Existing render finishes to be fully cleaned and 
made good as necessary in line with STO 
guidance and recommendations. Minor cracks 
to be filled as necessary. Allow for new STO 
Stocolour Silco G paint finish as scheduled 
(Colour TBC) to existing render areas. 

Existing rainwater goods to be retained and fully
cleaned out.

Existing timber fascia, soffits and exposed timber
rafters / joists to be fully redecorated with paint

finish as scheduled. Allow for joints / cracks to be
fully sealed.

Refer to services engineers drawings and details 
and lighting designers drawings for details of 
proposed external electrical & lighting 
components. Allow for existing redundant 
components to be removed and existing 
brickwork / render finish to be made good as 
necessary. 

Allow provisional allowance for remedial works
to existing chimney stack including mortar and

chimney pot.

Allow for replacement of 25 No. cracked /
slipped hanging facade tiles with new tiles to

match existing.

Existing windows to be retained and refurbished 
to spec. 

Allow provisional allowance for making good 
existing leadwork dormers and bay windows. 

Render finishes to existing chimney stacks to be
fully cleaned and made good as necessary in

line with STO guidance and recommendations.
Allow for new STO Stocolour Silco G paint finish

as scheduled (Colour TBC) to existing render
areas.
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103.100
Ground Floor Level

New paint finish as scheduled to low level render 
band. 

Allow for provisional allowance for remedial 
works by waterproofing specialist to low level 
render band. 

Allow for provisional allowance for brickwork 
cleaning by specialist contractor. 

Existing render finishes to be fully cleaned and 
made good as necessary in line with STO 
guidance and recommendations. Allow for new 
STO Stocolour Silco G paint finish as scheduled 
(Colour TBC) to existing render areas. 

Allow for 3 No. 500mm x 500mm brickwork 
cleaning sample panels by brickwork cleaning 
specialist. 

Existing rainwater goods to be retained and fully
cleaned out.

Existing timber fascia, soffits and exposed timber 
rafters / joists to be fully redecorated with paint 
finish as scheduled. Allow for joints / cracks to be 
fully sealed. 

Refer to services engineers drawings and details
and lighting designers drawings for details of

proposed external electrical & lighting
components. Allow for existing redundant
components to be removed and existing

brickwork / render finish to be made good as
necessary.

Render finishes to existing chimney stacks to be
fully cleaned and made good as necessary in

line with STO guidance and recommendations.
Allow for new STO Stocolour Silco G paint finish

as scheduled (Colour TBC) to existing render
areas.

Allow for replacement of 25 No. cracked /
slipped roof tiles with new tiles to match existing.

Allow provisional allowance for remedial works
to existing chimney stack including mortar and

chimney pot.

Allow for replacement of 25 No. cracked /
flaking bricks with new bricks to match existing.

Allow for 5 sqm of repointing of existing
brickwork to match existing. Main contractor to

provide 500mm x 500mm sample panels of
repointing for comment and review.

Existing applied timber panelling to be fully 
redecorated with new paint finish as scheduled. 
Allow for joints / cracks to be fully sealed. 

Existing windows to be retained and refurbished 
to spec. 
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